SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : R -28149-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 48.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 240.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 192.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 48.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 6.000 EACH
18 202-02240 PAVEMENT REMOVAL 365.000 m2
19 202-02273 CENTER CURB, CONCRETE, REMOVE 2,406.000 m2
20 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 5,355.000 m
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
32 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
33 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
34 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
35 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
36 202-52710 SIDEWALK, CONCRETE, REMOVE 2,094.000 m2
37 202-74035 SIGN, REMOVE 138.000 EACH
38 202-91385 INLET, REMOVE 75.000 EACH
39 202-93047 MANHOLE, REMOVE 4.000 EACH
40 203-02000 EXCAVATION, COMMON 33,395.000 m3
41 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
42 205-06937 TEMPORARY SILT FENCE 709.000 m
43 206-51215 EXCAVATION, X 30.400 m3
44 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,011.000 m3
45 207-08267 SUBGRADE TREATMENT, TYPE I111A 7,810.000 m2
46 207-08268 SUBGRADE TREATMENT, TYPE 1V 36,022.000 m2
47 210-06899 RADIO 6.000 EACH

48 210-07824 LATERAL 30.000 EACH
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CALL ORDER : 130 CONTRACT ID : R -28149-B
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

49 211-07454 STRUCTURE BACKFILL 13,024 .800 m3
50 213-04324 FLOWABLE FILL 9.200 m3
51 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 313.000 Mg
52 303-07449 COMPACTED AGGREGATE, NO. 73 26.000 Mg
53 306-08034 MILLING, ASPHALT, 38 mm 53,367.000 m2
54 306-08043 MILLING, TRANSITION 4,688.000 m2
55 401-06264 PROFILOGRAPH, HMA LUMP LUMP
56 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 6,878.000 Mg
57 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,632.000 Mg
58 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 11,374.000 Mg
59 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 4,658.000 Mg
60 402-07787 HMA WEDGE AND LEVEL, TYPE D 172.000 Mg
61 406-05520 ASPHALT FOR TACK COAT 51.000 Mg
62 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
63 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
64 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
65 601-95434 HANDRAIL, STEEL PIPE, 37.5 mm 10.500 m
66 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 103.000 m
67 604-06070 SIDEWALK, CONCRETE 6,491.000 m2
68 604-07483 HMA FOR SIDEWALK 221.000 Mg
69 604-07894 CURB RAMP, CONCRETE, A 47.000 m2
70 604-07900 CURB RAMP, CONCRETE, F 32.000 m2
71 604-07901 CURB RAMP, CONCRETE, G 194.000 m2
72 604-07902 CURB RAMP, CONCRETE, H 43.000 m2
73 604-44251 STEPS, CONCRETE 1.100 m3
74 605-04742 WALL LUMP LUMP
75 605-06090 CURB, INTEGRAL, CONCRETE 26.000 m
76 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 7.000 m
77 605-06120 CURB, CONCRETE 692.000 m
78 605-06140 CURB AND GUTTER, CONCRETE 5,531.000 m
79 605-06255 CENTER CURB, D, CONCRETE 793.000 m2
80 610-07487 HMA FOR APPROACHES, TYPE B 4,297.000 Mg
81 610-08446 PCCP FOR APPROACHES, 150 mm 2,680.000 m2
82 610-09108 PCCP FOR APPROACHES, 225 mm 3,907.000 m2
83 611-06497 MAILBOX ASSEMBLY, SINGLE 68.000 EACH
84 615-06490 RIGHT OF WAY MARKER 163.000 EACH
85 615-06500 MONUMENT, A 10.000 EACH
86 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
87 616-02320 GEOTEXTILES 2,395.000 m2
88 616-05688 RIPRAP, CLASS 1 1,350.000 Mg
89 616-05689 RIPRAP, CLASS 2 720.000 Mg
90 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
91 621-02770 EROSION CONTROL BLANKET 515.000 m2
92 621-04258 SEED MIXTURE 5.500 kg
93 621-04316 SPADE EDGE 12.000 m
94 621-06545 FERTILIZER 0.570 Mg
95 621-06567 WATER 71.540 kL

96 621-06570 TOP SOIL 210.300 m3
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CALL ORDER : 130 CONTRACT ID : R -28149-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

97 621-06575 SODDING, NURSERY 21,770.000 m2
98 621-98038 MULCH, HARDWOOD SHREDDED BARK 220.100 m3
99 622-01937 PLANT 747.000 EACH
100 622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
101 622-05641 PLANT, DECIDUOUS SHRUB, OVER 900 TO 1200 mm 52.000 EACH
102 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 119.000 EACH
103 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 53.000 EACH
104 622-05654 PLANT, PERENNIAL 367.000 EACH
105 701-93575 PILE, STEEL H, HP 360 X 108 371.300 m
106 702-03607 CORED HOLE IN CONCRETE 16.000 EACH
107 702-51005 CONCRETE, A, SUBSTRUCTURE 231.200 m3
108 702-51015 CONCRETE, B, FOOTINGS 432.600 m3
109 702-51100 DRAIN PIPE, CAST IRON, 150 mm 97.200 kg
110 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 522.600 kg
111 702-51863 FIELD DRILLED HOLE IN CONCRETE 298.000 EACH
112 702-94656 CONCRETE, B 97.300 m3
113 703-06029 REINFORCING BARS, EPOXY COATED 56,593.000 kg
114 703-51030 REINFORCING STEEL 24.000 kg
115 704-51002 CONCRETE, C, SUPERSTRUCTURE 494 .200 m3
116 706-06349 RAILING, TX 177.900 m
117 709-51821 SURFACE SEAL LUMP LUMP
118 709-98224 WATERPROOF MEMBRANE 2,040.000 m2
119 710-09158 PATCHING CONCRETE STRUCTURES 32.000 m2
120 714-96642 TEMPORARY RETAINING WALL LUMP LUMP
121 715-04629 PIPE 21.000 EACH
122 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 66.000 m
123 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 6,025.000 m
124 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 4,664.500 m
125 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 753.500 m
126 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 490.000 m
127 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 19.500 m
128 715-05411 PIPE, SANITARY SEWER, 300 mm 91.300 m
129 715-05413 PIPE, SANITARY SEWER, 450 mm 30.500 m
130 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 1,093.500 Mg
131 715-09064 VIDEO INSPECTION FOR PIPE 5,993.500 m
132 715-09252 PIPE, SANITARY SEWER, 500 mm 75.900 m
133 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
134 715-92037 PIPE, PVC, 100 mm 28.800 m
135 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
136 718-52610 AGGREGATE FOR UNDERDRAINS 1,249.000 m3
137 718-99153 GEOTEXTILES FOR UNDERDRAIN 18,422.000 m2
138 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
139 720-03988 MANHOLE, J4, DROP 1.000 EACH
140 720-44000 CASTING, ADJUST TO GRADE 82.000 EACH
141 720-44296 CAP INLET 3.000 EACH
142 720-45035 INLET, F7 1.000 EACH
143 720-45075 INLET, R13 4.000 EACH

144 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
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CALL ORDER : 130 CONTRACT ID : R -28149-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

145 720-45410 MANHOLE, C4 14.000 EACH
146 720-45410 MANHOLE, C4 4.000 EACH
147 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
148 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 30.000 m
149 720-93409 INLET, B15, MODIFIED 39.000 EACH
150 720-95157 CATCH BASIN, R13, MODIFIED 2.000 EACH
151 720-95422 MANHOLE, J4 11.000 EACH
152 720-98174 INLET, B15 6.000 EACH
153 720-98555 INLET, C15 154.000 EACH
154 720-99416 CATCH BASIN, B15 16.000 EACH
155 720-99417 CATCH BASIN, C15 28.000 EACH
156 727-90308 EPOXY INJECTION, CRACK PREPARATION 62.000 m
157 727-90309 EPOXY INJECTION, EPOXY MATERIAL 30.000 L
158 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
159 732-08419 MODULAR BLOCK WALL 589.000 m2
160 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 777.000 m2
161 732-08421 MODULAR BLOCK WALL ERECTION 1,366.000 m2
162 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 102.000 EACH
163 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
164 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 40,582.000 m
165 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 17,773.000 m
166 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 64.000 EACH
167 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 329.000 m
168 801-06640 CONSTRUCTION SIGN, A 61.000 EACH
169 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
170 801-06710 FLASHING ARROW SIGN 450.000 DAY
171 801-06775 MAINTAINING TRAFFIC LUMP LUMP
172 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
173 801-07119 BARRICADE, 111-B 123.000 m
174 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 802.000 m
175 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 210.000 m
176 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 3.000 EACH
177 801-94295 SIGNAL HEAD, RELOCATE 1.000 EACH
178 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 328.000 m
179 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 85.000 m
180 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 160.000 m2
181 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 11.000 m2
182 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 32.000 m2
183 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 21.000 EACH
184 805-01842 HANDHOLE, SIGNAL 35.000 EACH
185 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
186 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 12.000 EACH
187 805-02328 SIGNAL CABLE, 1C 14GA. 5,901.000 m
188 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,758.000 m
189 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 5.000 EACH
190 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 40.000 EACH
191 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 10.000 EACH

192 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
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CALL ORDER : 130 CONTRACT ID : R -28149-B
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

193 805-78415 SPAN, CATENARY, AND TETHER 21.000 EACH
194 805-78420 DISCONNECT HANGER 21.000 EACH
195 805-78445 SIGNAL SERVICE 6.000 EACH
196 805-78467 SIGNAL CABLE, 3C 8GA. 89.000 m
197 805-78480 SIGNAL CABLE, 3C 14GA. 858.000 m
198 805-78485 SIGNAL CABLE, 5C 14GA. 1,244.000 m
199 805-78490 SIGNAL CABLE, 7C 14GA. 2,097.000 m
200 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,174.000 m
201 805-78746 PREFORMED LOOP DETECTORS 1,285.000 m
202 805-78785 SIGNAL DETECTOR HOUSING 42.000 EACH
203 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,308.000 m
204 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
205 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 21.000 EACH
206 805-90005 SIGNAL PEDESTAL, 3.0 m 1.000 EACH
207 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 67.000 EACH
208 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,595.000 m
209 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,006.000 m
210 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,014.000 m
211 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,081.000 m
212 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 377.000 m
213 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 1,241.000 m
214 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 79.000 EACH
215 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 61.000 EACH

216 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,446.000 EACH
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CALL ORDER : 140 CONTRACT ID : R -28941-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
6 105-08523 RADIO SERVICE 24.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 200.000 SYS
18 202-02241 GUARDRAIL, REMOVE 8,221.630 LFT
19 203-02000 EXCAVATION, COMMON 256.000 CYS
20 203-02070 BORROW 460.000 CYS
21 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 8.000 EACH
22 205-06937 TEMPORARY SILT FENCE 10,570.000 LFT
23 207-08263 SUBGRADE TREATMENT, TYPE IA 8,092.000 SYS
24 211-07454 STRUCTURE BACKFILL 243.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 389.000 TON
26 304-07491 HMA PATCHING, TYPE C 250.000 TON
27 306-08042 MILLING, SCARIFICATION/PROFILE 25,602.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,405.000 TON
30 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 7,068.000 TON
31 402-07442 HVA BASE, TYPE C 3,793.000 TON
32 406-05520 ASPHALT FOR TACK COAT 15.000 TON
33 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 7,150.000 LFT
35 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 1,000.000 LFT
36 605-06150 CURB AND GUTTER, C, CONCRETE 773.000 LFT
37 610-07712 PCCP FOR APPROACHES, 6 IN. 1,166.000 SYS
38 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 5.000 TON
39 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
40 612-60410 DRILLED HOLE FOR UNDERSEAL 94.000 EACH
41 615-06505 MONUMENT, B 7.000 EACH
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-06560 MULCHED SEEDING, U 2,718.000 SYS
44 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 326.000 LFT
45 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 106.000 LFT
46 720-98174 INLET, B15 2.000 EACH
47 720-98555 INLET, C15 4.000 EACH

48 720-99417 CATCH BASIN, C15 2.000 EACH
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CALL ORDER : 140 CONTRACT ID : R -28941-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
50 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
51 801-03497 TUBULAR MARKER 98.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,864 .000 LFT
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 44,406.000 LFT
55 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
57 801-06710 FLASHING ARROW SIGN 730.000 DAY
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 3.000 EACH
60 801-07118 BARRICADE, I111-A 88.000 LFT
61 801-07119 BARRICADE, 111-B 48.000 LFT
62 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,890.000 LFT
63 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 220.000 LFT
64 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 191.000 LFT
65 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 21.000 LFT
66 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 50.000 SFT
67 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
68 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 9,910.000 LFT
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,524 .000 LFT
70 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 200.000 LFT
71 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 50.000 LFT
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,910.000 LFT
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 124.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 124.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -29817-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-75997 PRISMATIC REFLECTOR, REMOVE 10.000 EACH
15 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 64.000 LFT
16 203-02000 EXCAVATION, COMMON 844.700 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 24.200 TON
18 205-06934 TEMPORARY MULCHING 2.400 TON
19 205-06937 TEMPORARY SILT FENCE 681.500 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 2,438.200 SYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 479.500 TON
22 303-60012 AGGREGATE, 2 180.600 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,633.000 SYS
24 402-07434 HMA SURFACE, TYPE C 80.900 TON
25 402-07439 HMA INTERMEDIATE, TYPE C 134.800 TON
26 402-07442 HMA BASE, TYPE C 592.900 TON
27 402-07452 HMA WEDGE AND LEVEL, TYPE C 135.400 TON
28 406-05520 ASPHALT FOR TACK COAT 2.600 TON
29 603-06040 FENCE, FARM FIELD, 47 IN. 32.000 LFT
30 606-07484 MILLED HMA SHOULDER CORRUGATIONS 1,270.000 LFT
31 610-07488 HMA FOR APPROACHES, TYPE C 844.800 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06559 MULCHED SEEDING, R 4,639.000 SYS
34 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 24.000 LFT
35 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,430.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
39 801-06710 FLASHING ARROW SIGN 90.000 DAY
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
42 804-06771 DELINEATOR POST, FLEXIBLE 11.000 EACH
43 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,680.000 LFT
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 240.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
46 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH

47 808-75994 PRISMATIC REFLECTOR 10.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -30212-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 GUARD RAIL ATTENUATORS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
6 105-09291 MOBILE BROADBAND ACCESS 6.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 1,406.500 LFT
15 202-02273 CENTER CURB, CONCRETE, REMOVE 14.000 SYS
16 202-93741 GUARD RAIL END TREATMENT, REMOVE 20.000 EACH
17 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
18 203-02000 EXCAVATION, COMMON 9.000 CYS
19 203-02070 BORROW 180.000 CYS
20 203-08607 LINEAR GRADING 6,387.500 LFT
21 303-01180 COMPACTED AGGREGATE, NO. 53 480.000 TON
22 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 3.000 EACH
23 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
24 601-03677 ANCHOR, TYPE 5 1.000 EACH
25 601-05999 CURVED TERMINAL END 1.000 EACH
26 601-06037 GUARDRAIL END TREATMENT, 1 3.000 EACH
27 601-06244 IMPACT ATTENUATOR, R2, W3, TL-2 2.000 EACH
28 601-07607 IMPACT ATTENUATOR 2.000 EACH
29 601-92948 GUARDRAIL, ADJUST HEIGHT 475.000 LFT
30 601-93346 GUARDRAIL CONNECTOR, AS 13.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 23.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 5,031.500 LFT
33 605-06240 CENTER CURB, A, CONCRETE 46.000 SYS
34 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
36 801-06710 FLASHING ARROW SIGN 56.000 DAY

37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 190 CONTRACT ID : B -28704-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 14.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 42.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 28.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 14.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 1,610.000 SYS
17 202-02241 GUARDRAIL, REMOVE 90.000 LFT
18 202-02273 CENTER CURB, CONCRETE, REMOVE 1,328.000 SYS
19 202-02278 CURB, CONCRETE, REMOVE 354.000 LFT
20 202-02279 CURB AND GUTTER, REMOVE 120.000 LFT
21 202-05545 REGULATED MATERIALS, DISPOSE, C 200.000 CYS
22 202-05550 REGULATED MATERIALS, REMOVE, C 200.000 CYS
23 202-05555 REGULATED MATERIALS, TRANSPORT, C 200.000 CYS
24 202-07603 TESTING FOR WASTE, C 4.000 EACH
25 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
26 202-52710 SIDEWALK, CONCRETE, REMOVE 350.000 SYS
27 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 1.000 EACH
28 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
29 203-02000 EXCAVATION, COMMON 480.000 CYS
30 205-06937 TEMPORARY SILT FENCE 118.000 LFT
31 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,678.000 SYS
32 211-07454 STRUCTURE BACKFILL 1,390.000 CYS
33 213-08058 FLOWABLE BACKFILL 350.000 CYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 613.000 TON
35 303-04489 COMPACTED CRUSHED AGGREGATE, 8 334.000 TON
36 304-07783 HMA PATCHING, TYPE D 250.000 TON
37 306-08036 MILLING, ASPHALT, 2 IN. 65,115.000 SYS
38 306-08432 MILLING, APPROACH 2,500.000 SYS
39 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 7,163.000 TON
40 402-07453 HMA FOR TEMPORARY PAVEMENT 511.000 TON
41 402-07784 HMA SURFACE, TYPE D 28.000 TON
42 402-07785 HMA INTERMEDIATE, TYPE D 267.000 TON
43 402-07786 HMA BASE, TYPE D 1,193.000 TON
44 406-05520 ASPHALT FOR TACK COAT 17.600 TON
45 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
46 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 2.000 EACH
47 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH

48 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 37.500 LFT



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER : 190 CONTRACT ID : B -28704-C
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 602-06729 BARRIER DELINEATOR 2.000 EACH
50 603-06045 FENCE, CHAIN LINK, 48 IN. 20.000 LFT
51 604-06070 SIDEWALK, CONCRETE 415.000 SYS
52 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
53 604-07896 CURB RAMP, CONCRETE, B 16.400 SYS
54 604-07902 CURB RAMP, CONCRETE, H 14.800 SYS
55 604-91531 SIDEWALK, CONCRETE, 4 IN. 136.000 SYS
56 605-06150 CURB AND GUTTER, C, CONCRETE 120.000 LFT
57 605-06150 CURB AND GUTTER, C, CONCRETE 354.000 LFT
58 605-06250 CENTER CURB, C, CONCRETE 1,328.000 SYS
59 605-95933 CURB PAINTING, YELLOW 13,000.000 LFT
60 610-07788 HMA FOR APPROACHES, TYPE D 276.000 TON
61 616-02320 GEOTEXTILES 298.000 SYS
62 616-06405 RIPRAP, REVETMENT 170.000 TON
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
64 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 200.000 SYS
65 621-06560 MULCHED SEEDING, U 200.000 SYS
66 621-06567 WATER 0.400 KGAL
67 621-06574 SODDING 285.000 SYS
68 621-06575 SODDING, NURSERY 91.000 SYS
69 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 1,280.000 LFT
70 702-51015 CONCRETE, B, FOOTINGS 7.000 CYS
71 703-51030 REINFORCING STEEL 164.000 LBS
72 703-51032 REINFORCING STEEL, EPOXY COATED 3,974.000 LBS
73 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 4.000 EACH
74 706-51025 CONCRETE, C, RAILING 40.000 LFT
75 709-51821 SURFACE SEAL LUMP LUMP
76 715-05415 PIPE, SANITARY SEWER, 24 IN. 369.000 LFT
77 715-98165 WATER MAIN, 12 IN. 645.000 LFT
78 716-98960 CASING, STEEL 60.000 LFT
79 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
80 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 3.000 EACH
81 723-06660 WINGWALL 80.400 SYS
82 723-06927 STRUCTURE, PRECAST THREE-SIDED, 116.830 LFT
83 732-04836 GATE VALVE 10.000 EACH
84 732-04995 LINE STOP 8.000 EACH
85 732-07264 FITTINGS 4,758.000 LBS
86 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 5.000 EACH
87 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 3.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
90 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,738.000 LFT
91 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 18,988.000 LFT
92 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 50.000 LFT
93 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
94 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 1.000 EACH
95 801-06640 CONSTRUCTION SIGN, A 38.000 EACH

96 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 225.000 EACH



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER : 190 CONTRACT ID : B -28704-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

97 801-06710 FLASHING ARROW SIGN 300.000 DAY
98 801-06775 MAINTAINING TRAFFIC LUMP LUMP
99 801-07118 BARRICADE, 111-A 36.000 LFT
100 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 600.000 LFT
101 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 300.000 LFT
102 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 20.000 LFT
103 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 1.000 EACH
104 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 6.200 SFT
105 803-94494 SIGN STRUCTURE, OVERHEAD, RELOCATE 1.000 EACH
106 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,783.000 LFT
107 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,779.000 LFT
108 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 6,550.000 LFT
109 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,719.000 LFT
110 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,360.000 LFT
111 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 160.000 LFT
112 808-06716 LINE, REMOVE 860.000 LFT
113 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 13,090.000 LFT
114 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 350.000 LFT
115 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 15.000 EACH
116 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH
117 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 6.000 EACH
118 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 499.000 EACH
119 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 499.000 EACH

120 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 450.000 LFT
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CALL ORDER : 200 CONTRACT ID : B -29064-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-01015 CLEARING AND GRUBBING LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 368.000 SYS
15 202-02241 GUARDRAIL, REMOVE 504.000 LFT
16 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 6.000 SFT
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
19 203-02000 EXCAVATION, COMMON 738.000 CYS
20 203-02070 BORROW 326.000 CYS
21 205-06937 TEMPORARY SILT FENCE 1,517.000 LFT
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 38.000 CYS
23 206-51235 COFFERDAM LUMP LUMP
24 211-06467 AGGREGATE FOR END BENT BACKFILL 30.400 CYS
25 302-06464 SUBBASE FOR PCCP 30.000 CYS
26 302-07455 DENSE GRADED SUBBASE 101.000 CYS
27 303-01180 COMPACTED AGGREGATE, NO. 53 15.500 TON
28 303-07449 COMPACTED AGGREGATE, NO. 73 18.000 TON
29 306-08043 MILLING, TRANSITION 667.000 SYS
30 402-07434 HMA SURFACE, TYPE C 151.100 TON
31 402-07439 HMA INTERMEDIATE, TYPE C 251.800 TON
32 402-07442 HVMA BASE, TYPE C 1,057.600 TON
33 402-07452 HMA WEDGE AND LEVEL, TYPE C 120.000 TON
34 406-05521 ASPHALT FOR TACK COAT 7,325.000 SYS
35 502-06329 PCCP, 12 IN. 172.000 SYS
36 503-05240 D-1 CONTRACTION JOINT 48.000 LFT
37 503-05310 TERMINAL JOINT 48.000 LFT
38 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
39 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 450.000 LFT
42 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 605.400 SYS
43 616-02320 GEOTEXTILES 320.000 SYS
44 616-06405 RIPRAP, REVETMENT 107.000 TON
45 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
46 619-51860 PAINT STEEL BRIDGE, PARTIAL LUMP LUMP
47 619-60999 CLEAN STEEL BRIDGE, PARTIAL LUMP LUMP

48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER : 200 CONTRACT ID : B -29064-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION AND WIDENING

49 621-02770 EROSION CONTROL BLANKET 698.000 SYS
50 621-06559 MULCHED SEEDING, R 698.000 SYS
51 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 120.000 LFT
52 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 456.000 LFT
53 702-51005 CONCRETE, A, SUBSTRUCTURE 36.600 CYS
54 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 768.000 LBS
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 240.000 EACH
56 702-51864 FIELD DRILLED HOLE 952.000 EACH
57 702-92857 CONCRETE, C, SUBSTRUCTURE 57.500 CYS
58 703-06028 REINFORCING BARS 6,285.000 LBS
59 703-06029 REINFORCING BARS, EPOXY COATED 102,761.000 LBS
60 703-97703 THREADED BAR SPLICE, EPOXY COATED 1,474.000 EACH
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 362.300 CYS
62 706-06347 RAILING, CF-1 488.000 LFT
63 709-51821 SURFACE SEAL LUMP LUMP
64 711-04121 ANCHOR BOLT, AB1 144.000 EACH
65 711-04297 STRUCTURAL STEEL, FIELD CUT 583.000 SQIN
66 711-51038 STRUCTURAL STEEL LUMP LUMP
67 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
68 711-96526 FIELD WELDED STUD, 0.875 IN. DIA. 3,690.000 EACH
69 713-51820 TEMPORARY SUPPORT LUMP LUMP
70 715-05407 PIPE, END BENT DRAIN, 6 IN. 200.000 LFT
71 715-91361 PIPE, PVC, 6 IN. 9.000 LFT
72 724-51925 STRUCTURAL EXPANSION JOINT, SS 177.200 LFT
73 726-92406 BEARING ASSEMBLY, ELASTOMERIC 16.000 EACH
74 726-92406 BEARING ASSEMBLY, ELASTOMERIC 8.000 EACH
75 726-92406 BEARING ASSEMBLY, ELASTOMERIC 36.000 EACH
76 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
77 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,712.000 LFT
78 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, 111-A 48.000 LFT
82 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 266.000 LFT
83 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 660.000 LFT
84 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,952.000 LFT
85 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 244 .000 LFT
86 808-06716 LINE, REMOVE 2,302.000 LFT
87 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH

88 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
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CALL ORDER : 210 CONTRACT ID : B -29171-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-07038 FIELD OFFICE, A 8.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
17 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
18 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
19 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
20 619-51859 PAINT STEEL BRIDGE LUMP LUMP
21 619-51859 PAINT STEEL BRIDGE LUMP LUMP
22 619-51859 PAINT STEEL BRIDGE LUMP LUMP
23 619-51859 PAINT STEEL BRIDGE LUMP LUMP
24 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
25 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
26 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
27 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
28 709-51821 SURFACE SEAL LUMP LUMP
29 709-51821 SURFACE SEAL LUMP LUMP
30 709-51821 SURFACE SEAL LUMP LUMP
31 709-51821 SURFACE SEAL LUMP LUMP
32 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
34 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 92,800.000 LFT
35 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 5,800.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
37 801-06710 FLASHING ARROW SIGN 240.000 DAY
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 240.000 DAY
43 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 200.000 LFT
44 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 320.000 LFT

45 808-75994 PRISMATIC REFLECTOR 60.000 EACH
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CALL ORDER 220 CONTRACT ID : B -29349-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 14.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 7.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-06587 CLEARING AND GRUBBING 0.300 ACRE
14 601-04162 GUARDRAIL, W THRIE BEAM TRANSITION SECTION 4.000 EACH
15 601-06035 GUARDRAIL, RESET 3.000 LFT
16 601-06035 GUARDRAIL, RESET 700.000 LFT
17 601-06035 GUARDRAIL, RESET 50.000 LFT
18 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
19 619-51859 PAINT STEEL BRIDGE LUMP LUMP
20 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
21 709-51821 SURFACE SEAL LUMP LUMP
22 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
23 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
24 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-07118 BARRICADE, 111-A 72.000 LFT

28 801-07119 BARRICADE, 111-B 72.000 LFT
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CALL ORDER : 260 CONTRACT ID : M -30018-B
LETTING DATE :

SECTION NO. 0001 MICRO-SURFACING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 1.000 MOS

3 105-09198 LAPTOP COMPUTER SYSTEM 1.000 MOS

4 105-09199 FIELD OFFICE INTERNET SERVICE 1.000 MOS

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 304-07490 HMA PATCHING, TYPE B 352.000 TON

11 306-08043 MILLING, TRANSITION 762.000 SYS

12 411-08438 MICRO-SURFACING, WARRANTED 9,929.000 SYS

13 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 360.000 LFT

17 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,826.000 LFT

18 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 96.000 LFT

19 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 742.000 LFT
20 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH

21 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 48.000 EACH
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CALL ORDER 270 CONTRACT ID : M -30019-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09198 LAPTOP COMPUTER SYSTEM 4.000 MOS
3 105-09199 FIELD OFFICE INTERNET SERVICE 4.000 MOS
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07490 HMA PATCHING, TYPE B 50.000 TON
10 411-08438 MICRO-SURFACING, WARRANTED 5,464.000 SYS
11 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
12 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 115.000 LFT
13 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,290.000 LFT
16 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 136.000 LFT
17 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 576.000 LFT

18 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
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CALL ORDER : 280 CONTRACT ID : M -30037-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL

3 109-08360 CONTRACT LIENS 1.000 DOL

4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 304-07783 HMA PATCHING, TYPE D 110.000 TON

9 306-08563 MILLING ASPHALT, 1 1/4 IN. 36,900.000 SYS

10 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 3,045.000 TON

11 406-05520 ASPHALT FOR TACK COAT 9.500 TON

12 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 13.500 TON

13 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
14 612-60410 DRILLED HOLE FOR UNDERSEAL 225.000 EACH
15 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
17 801-06710 FLASHING ARROW SIGN 120.000 DAY

18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 4,360.000 LFT
20 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,715.000 LFT
21 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,715.000 LFT
22 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 224.000 EACH

23 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 224.000 EACH






